STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 04/ 05 I N NAPA COUNTY AT GECRGE BUTLER 05/ 18/ 05
CONTRACT NUMBER 04- 2RO004 BRI DGE OVERHEAD CONTRACT CODE 'B '
LOCATI ON 04- NAP- 29-R6. 9 13 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HVBH 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 3 ENG NEERS EST 1,157, 000. 00 AMOUNT UNDER 24, 300. 00 PERCENT UNDER EST 2.10
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 132, 700. 00 3 AMVERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
2 1, 398, 178. 00 1 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHCENI X AZ 85040
3 1,116, 730. 00 2 DEBRU N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED
OTHER REASON NT AWD 00818674
P O BOX 1355 FAX 209 983-1145 COVPARI SON AMT:

FRENCH CAMP CA 95231 1, 066, 730. 00



04- 2R9004 Bl D245

04- NAP- 29- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 04/ 05 05/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . CONSTRUCTI ON AREA SI GNS

REMOVE ASPHALT CONCRETE PAVEMENT

RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA



04- 2R9004
04- NAP- 29- R SUMMARY OF
05/ 04/ 05

LI' ST OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 18/ 05
SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON | TEM 6
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE I TEMS 10 THRU 12
RANCHO CORDOVA CA
FARVWEST SAFETY ITEM5S 3 THRU 5
LODI CA
NELSON | NDUSTRI AL | TEM 7
OKLAHOVA I TY K
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK I TEM 1 ( PARTI AL)

FOUNTAI N VALLEY CA

RI LEYS STRI Pl NG
UNTON CI TY CA

| TEMS 10 THRU 12 ( PARTI AL)



04- 2R9004 Bl D245

04- NAP- 29- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 04/ 05 05/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 500. 00 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 4, 000. 00 8, 000. 00
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 6, 460 5.50 35, 530. 00
7 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 6, 460 3.00 19, 380. 00
8 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 330 2, 000. 00 660, 000. 00
9 515042 PLACE POLYESTER CONCRETE OVERLAY M 6, 460 45. 00 290, 700. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 360 3. 50 4, 760. 00
11 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 190 7.00 1, 330.00
12 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 50 10. 00 500. 00
13 999990 MOBI LI ZATI ON LS LUWP SUM 85, 000. 00 85, 000. 00

TOTAL 1,132, 700. 00



04- 2R9004 Bl D245

04- NAP- 29- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 04/ 05 05/ 18/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2, 000. 00 2000. 00
2 4,500. 00 4500. 00 16, 500. 00 16500. 00
3 2, 000. 00 2000. 00 200. 00 200. 00
4 49, 000. 00 49000. 00 40, 500. 00 40500. 00
5 3, 900. 00 7800. 00 1, 750. 00 3500. 00
6 5.00 32300. 00 13.50 87210. 00
7 1.80 11628. 00 5. 00 32300. 00
8 2, 150. 00 709500. 00 1, 795. 00 592350. 00
9 81. 00 523260. 00 38. 00 245480. 00
10 3. 50 4760. 00 3.50 4760. 00
11 7.00 1330. 00 7.00 1330. 00
12 12. 00 600. 00 12. 00 600. 00
13 49, 000. 00 49000. 00 90, 000. 00 90000. 00
TOT 1,398, 178. 00 1, 116, 730. 00



